## PROBABLE COST STATEMENT

## Lindhout Associates architects aia pc

10465 citation drive, brighton, mi 48116

www.lindhout.com 810-227-5668 (fax) 810-227-5855



## Livingston County Sheriff's Office - Interior Renovation

COMM. NO. 21021

PRELIMINARY STAT	EMENT OF PROBABLE CONST	RUCTION COSTS			4/16/2021
COMPONENT DESCRIPTION		UNITS	UNIT COST	TOTAL	
CONSTRUCTION COST	rs				
PHASE 1:	DETECTIVES OFFICE	950 sq.ft.	\$140.00	\$133,000.00	
	B.R. WALL PANELING	197 sq.ft.	\$90.00	\$17,730.00	
	B.R. TRANSACTION WINDOW	1 l.s.	\$6,000.00	\$6,000.00	
					\$156,730.0
PHASE 2:	ADMINISTRATIVE OFFICES	1665 sq.ft.	\$135.00	\$224,775.00	
	B.R. WALL PANELING	144 sq.ft.	\$90.00	\$12,960.00	
	B.R. TRANSACTION WINDOW	1 l.s.	\$6,000.00	\$6,000.00	
					\$243,735.0
PHASE 3:	TRAINING	1181 sq.ft.	\$150.00	\$177,150.00	
	MOTORIZED HD SCREEN	1 l.s.	\$5,500.00	\$5,500.00	
					\$182,650.0
		COST OF BUILDING CONSTRUCTION			\$583,115.0
FEES					
ARCHITECTURAL FEES		1 l.s./hourly	\$21,120.00	\$21,120.00	
					\$21,120.0
MISCELLANEOUS					
PHASE 1 FURNITURE ALLOWANCE		1 l.s.	\$20,000.00	\$20,000.00	
PHASE 2 F	PHASE 2 FURNITURE ALLOWANCE		\$10,000.00	\$10,000.00	
PHASE 3 F	PHASE 3 FURNITURE ALLOWANCE		\$30,000.00	\$30,000.00	
COUNTY I.	T. (Allowance)	1 l.s.	\$30,000.00	\$30,000.00	
					\$90,000.0
		LIVINGSTON COUNTY SHERIFF TOTAL			\$694,235.00