

June 17, 2022

Director Feldpausch Livingston County EMS

Re: Estimate for Ambulance Upfits

Director Feldpausch:

EV Plus would like to present the following quote for upfits for your new Wheeled Coach #606334 and the demo truck that is at REV. Your quote is listed below along with additional options for your consideration.

Wheeled Coach #606334

1. Install stair chair pocket on the door of compartment 4.	\$700
Modify existing console to match existing fleet.	\$3,250
Add RCI Lock to U8 mounted on the pass through side.	\$1,100
Add man saver net at the head of the squad bench	\$1,000
5. Install of Stryker Performance Load	\$1,400
6. Move stealth switch to battery compartment.	\$1,200
Modify and create U6 pass through from end of squad bench to exterior.	\$3,400
Total Project Cost Incoming Ambulance from REV	\$12,050
1. Install stair chair pocket on the door of compartment 4.	\$700
2. Modify existing console to match existing fleet.	\$3,250
3. Add RCI Lock to U8 mounted on the pass through side.	\$1,100
4. Add man saver net at the head of the squad bench	\$1,000
5. Install of Stryker Performance Load	\$1,400
6. Move stealth switch to battery compartment.	\$1,200
Total Project Cost	\$8,650

Total Project Cost

Sales Terms:

Pricing includes all parts, labor and shop supplies for each item listed. Pricing valid for 60 days from proposal date.

Estimated Completion date:

30-45 days from receipt of parts. Please note that most parts have a 4-6 week lead time.

Respectfully Submitted,

Jeremy Beebe Service, Parts and Ambulance Remount Manager

> 670 East 16th St. Holland, MI 49423 1-800-320-9749 / 616-396-1391 Fax