
June 28, 2022

Livingston County East Complex Building - Roof Replacement Project BID TABULATION SUMMARY COMM. NO. 22050
* Proposals received from prime bidders who did not attend and register at the 6/10/22 mandatory project walk-thru will not be opened.

:

CONTRACTOR
ADDENDUM NO.1 - 
Acknowledgement

BASE BID 
SUBSTITUTIONS BID BOND

REGISTERED AT MANDATORY 
PROJECT WALK-THRU 6/10/22

SUBS % OWN % YES / NO PRODUCT MAUFACTURER COST DIFFERENTIAL YES / NO

Black EPDM
Deduct $54,589.00  

($831,465.00)

Black EPDM
Deduct $75,000.00 

($1,125,000.00)

Black EPDM Ballasted system w/ 
R30 Insulation 

Deduct $255,00.00 
($945,000.00)

PVC Base Bid for Spring 2023
Deduct $140,000.00 

($1,060,000.00)

60 LSFR Black EPDM Fully Adhered Firestone
Deduct $50,000.00 

($1,450,000.00)

Black EPDM Firestone
Deduct $32,400.00 

($997,600.00)

White .060 TPO M.F.
TBD - Carlisle / 

Firestone

Assumed Deduction 
$50,000.00 

($1,204,000.00)

CONSECUTIVE 
DAY 

COMPLETION 
TIME

DURATION OF BID 
PRICE HOLD

$886,054.00 *Does not include 
modifications to large gas line

No white EPDM Bid 10.0% 30.0% YES

BASE PROPOSAL:
ALTERNATE PROPOSAL 01:       
Fully Adhered White EPDM 
Membrane Roofing System

FEES

YES

25 YES

LUTZ ROOFING
$1,200,000.00 *with exclusions based 

on material and shipment cost 
escalations

No white EPDM Bid 10.0% 10.0%

BLOOM ROOFING

35 *working  days

YES 60 YES

30 Days *with 
exclusions based on 

material and 
shipment cost 

escalations

NEWTON CRANE ROOFING, INC.

$1,500,000.00 *with exclusions based 
on material and shipment cost 
escalations and additional. See 
provided base bid clarifications

No white EPDM Bid 10.0% 15.0%

YES

50 YES N/A *with exclusions

ROYAL ROOFING

$1,030,000.00 *with exclusions based 
on material and shipment cost 
escalations and additional. See 
provided base bid clarifications

No white EPDM Bid 15.0% 15.0% YES

N/A *with exclusions

YES

30 Days *with 
exclusions and 

required addendum 
aggrement

ROYAL WEST ROOFING

$1,254,000.00 *Price based on current 
material cost. Any material cost 
increases will be added to final 

contract price.

Deduct $13,000.00 ($1,241,000.00) 
*Material lead time approx. 10 

months
15.0% 7.5% YES 80

Lindhout Associates architects aia pc www.lindhout.com

10465 citation drive, brighton, michigan 48116 810-227-5668 (fax) 810-227-5855


